

## **Memorandum 14-020 Homer Harbor Facilities Improvements 2014**

**Memorandum ID:** 14-020  
**Memorandum Status:** Backup

Memorandum 14-020

**To:** Walt Wrede, City Manager  
**From:** Dan Nelsen, Project Manager  
**Through:** Carey Meyer, PW Director  
**Date:** Tuesday, January 21, 2014  
**Subject:** Award of Construction Contract

Homer Harbor Facilities Improvements - 2014

On January 16, 2014 bids were opened for the Homer Harbor Facilities Improvements - 2014. This work was advertised in the Homer News and the Peninsula Clarion during the month of November.

This project consists of the removal and reconstruction of the Ramp 3 approach and gangway. The removal and replacement of "A" float from "E" to "K" float and the removal and replacement of "J", "R" and "S" floats. In conjunction with the float renovations there will be electrical and plumbing upgrades.

Four responsive bids were received from qualified firms. The bid results were totaled and the results are as follows.

### Responsive Bidder's Names

Harris Sand & Gravel, Inc.	\$ 4,834,748.00
Western Marine Construction, Inc.	\$ 4,969,900.00
Jay-Brant General Contractors, LLC.	\$ 5,741,283.00
Pacific Pile & Marine, LP.	\$ 6,153,690.00

