

INVITATION TO BID
Kachemak Drive Water/Sewer Improvements (Phase Two)
City of Homer, Alaska

Sealed bids for the construction of **Kachemak Drive Water/Sewer Improvements (Phase Two)** project will be received at the office of the City Clerk, City Hall, City of Homer, 491 East Pioneer Avenue, Homer, Alaska, until **2:00 p.m., Tuesday, May 17, 2011**, at which time they will be publicly opened and read. The time of receipt will be determined by the City Clerk's time stamp. Bids received after the time fixed for the receipt of the bids shall not be considered. Bidders are required to be on the City's plan holder's list for their bid to be considered. To get on the list and to access bid documents contact: City Clerk, 491 E. Pioneer Avenue, Homer, Alaska 99603, (907) 235-3130.

The project is funded through the Alaska Clean/Drinking Water Loan Fund. The work includes, but is not limited to, the following:

8,200 LF of 12" HDPE water main; 2,500 LF of 8" DI gravity sewer main;
and 6,000 LF of HDPE pressure sewer main; a pressure reducing valve
vault; a sewer lift station; 19 fire hydrants; 87 water and sewer services;
and other associated appurtenances and related improvements.

Please direct all technical questions regarding this project to: Carey Meyer, City of Homer, Public Works Department, 3575 Heath Street, Homer, Alaska, 99603, (907) 235-3170

A pre-bid conference will be held on Friday April 22, 2011 from 9:00-12:00 a.m. at the Homer City Hall, 491 E. Pioneer Avenue. The meeting will be held to answer bidder's questions and determine the need for any additional bidding information. After the meeting the City will facilitate a site visit with interested Contractors.

Plans and specifications may be downloaded at no charge or hard copies can be obtained at the office of the City Clerk upon payment of \$195 per set (\$230 for overnight delivery). City of Homer Standard Construction Specifications 2000 Edition (containing general contract provisions) may be obtained for \$50.00. All fees are non-refundable. The City of Homer reserves the right to accept or reject any or all bids, to waive irregularities or informalities in the bids, and to award the contract to the lowest responsive bidder.

DATED this 6th day of April, 2011.

CITY OF HOMER

Walt Wrede, City Manager

Homer News – April 14, April 21, 2011
Fiscal Note: 215-831-5227

Kachemak Drive Water/Sewer Improvements (Phase Two)

City of Homer, Alaska

Sealed bids for the construction of **Kachemak Drive Water/Sewer Improvements (Phase Two)** project will be received at the office of the City Clerk, City Hall, City of Homer, 491 East Pioneer Avenue, Homer, Alaska, until **2:00 p.m., Tuesday, May 17, 2011**, at which time they will be publicly opened and read. The time of receipt will be determined by the City Clerk's time stamp. Bids received after the time fixed for the receipt of the bids shall not be considered. Bidders are required to be on the City's plan holder's list for their bid to be considered. To get on the list and to access bid documents contact: City Clerk, 491 E. Pioneer Avenue, Homer, Alaska 99603, (907) 235-3130.

- | | |
|---|---|
| 1. City Clerk's Office | 4/14/11 |
| 2. Public Works | 4/14/11 |
| 3. Bristol Engineering
Jim Vogl
Email: jvogel@bristol-companies.com | 4/15/11 |
| 4. The Plans Room
Ali Tingley
4831 Old Seward Hwy #102
Anchorage, AK 99503
Ph 907-563-2029 Fax 907-562-0956
Email: ali@theplansroom.com | Emailed 4/15/11 mj
Emailed Addendum 1 4-28-11 mj
Emailed Addendum 2 5-11-11 mj
Emailed Addendum 3 5-12-11 mj
Emailed Addendum 4 5-13-11 mj |
| 5. Fairbanks AGC Plans Room
Jennifer Towler
3750 Bonita St.
Fairbanks, AK 99701
Ph 907-452-1809 Fax 907-456-8599
Email: fairbanksagc@acsalaska.net | Emailed 4/15/11 mj
Emailed Addendum 1 4-28-11 mj
Emailed Addendum 2 5-11-11 mj
Emailed Addendum 3 5-12-11 mj
Emailed Addendum 4 5-13-11 mj |
| 6. Prosser-Dagg Construction Company, LLC
Jeanine Boulton
1301 S. Felton St.
Palmer, AK 99645
(907) 745-2526 (907)745-2440 Fax
Email: prosserdagg@mtaonline.net | Emailed 4/15/11 mj
Emailed Addendum 1 4-28-11 mj
Emailed Addendum 2 5-11-11 mj
Emailed Addendum 3 5-12-11 mj
Emailed Addendum 4 5-13-11 mj |
| 7. Twin Peaks Construction
Jon Marsh
PO Box 70
Anchor Point, AK 99559
Ph 907-235-3802 Fax 907-235-1042
Email: jon@twinpeaksconstruction.net | Emailed 4/18/11 mj
Emailed Addendum 1 4-28-11 mj
Emailed Addendum 2 5-11-11 mj
Emailed Addendum 3 5-12-11 mj
Emailed Addendum 4 5-13-11 mj |
| 8. Construction Unlimited
Judy Schonbeck
8821 Emerald St.
Anchorage, AK 99502
Ph 907-243-8667 Fax 907-248-6817
Email: constunl@gci.net | Emailed Link 4/19/11 mj
Emailed Addendum 1 4-28-11 mj
Emailed Addendum 2 5-11-11 mj
Emailed Addendum 3 5-12-11 mj
Emailed Addendum 4 5-13-11 mj |

9. North Star Paving & Construction
Jay Sager
35743 Kenai Spur Hwy.
Soldotna, AK 99669
Ph 907-262-9139 Fax 907-262-1428
Email: Jay.nspci@alaska.net
Emailed 4/19/11 mj
Emailed Addendum 1 4-28-11 mj
Emailed Addendum 2 5-11-11 mj
Emailed Addendum 3 5-12-11 mj
Emailed Addendum 4 5-13-11 mj
10. Trenchless Construction Services LLC
John Gustafson
4103 241st St. NE
Arlington, WA 98223
Ph 360-474-0123 Fax 360-474-0195
Email: jg@trenchlessconstruction.com
Received from Plans Room
Emailed Addendum 1 4-28-11 mj
Emailed Addendum 2 5-11-11 mj
Emailed Addendum 3 5-12-11 mj
Emailed Addendum 4 5-13-11 mj
11. McGraw-Hill Construction Dodge/AGC Plan Center
Chris Lausten
200 SW Michigan Street - Ste 100A
Seattle, WA 98106
Ph. (206) 378-4715 Fax: (206) 378-4741
Email: Chris.Lausten@mcgraw-hill.com
Emailed 4/22/11 mj
Emailed Addendum 1 4-28-11 mj
Emailed Addendum 2 5-11-11 mj
Emailed Addendum 3 5-12-11 mj
Emailed Addendum 4 5-13-11 mj
12. Herndon Construction, LLC
Helene Herndon
P.O. Box 262
Homer, AK 99603
Ph. 907-235-8741 Fax 907-235-6945
Email: herndonconstruction@acsalaska.net
Emailed 4/22/11 - rk
Emailed Addendum 1 4-28-11 mj
Emailed Addendum 2 5-11-11 mj
Emailed Addendum 3 5-12-11 mj
Emailed Addendum 4 5-13-11 mj
13. Illiamna Lake Contractors, LLC
Julie Neff
P.O. Box 3735
Homer, AK 99603
Ph. 907-235-9119 Fax: 907-235-9118
Email: julie@ilc-ak.com
Emailed 4/22/11 - rk
Emailed Addendum 1 4-28-11 mj
Emailed Addendum 2 5-11-11 mj
Emailed Addendum 3 5-12-11 mj
Emailed Addendum 4 5-13-11 mj
14. GMC Contracting, Inc.
Gary Harris
351 E. International Airport Road
Anchorage, AK 99518
Ph 907-561-4733 Fax 907-561-4703
Email: gary@gmccontracting.net
Received from Plans Room
Emailed Addendum 1 4-28-11 mj
Emailed Addendum 2 5-11-11 mj
Emailed Addendum 3 5-12-11 mj
Emailed Addendum 4 5-13-11 mj
15. T&C Enterprises
Tom Haeg
PO Box 4022
Homer, AK 99603
Ph & Fax 235-6443
Email: tombets@acsalaska.net
Paid 4/22/11- mj
Emailed Addendum 1 4-28-11 mj
Emailed Addendum 2 5-11-11 mj
Emailed Addendum 3 5-12-11 mj
Emailed Addendum 4 5-13-11 mj
16. East Road Services
Troy Jones
33740 Jones Dr.
Homer, AK 99603
Ph 907-235-6574 Fax 907-235-9073
Email: eastrdsv@horizonsatellite.com
Paid 4/22/11 - mj
Emailed Addendum 1 4-28-11 mj
Emailed Addendum 2 5-11-11 mj
Emailed Addendum 3 5-12-11 mj
Emailed Addendum 4 5-13-11 mj

17. D&S Concrete, Inc.
Fabienne
2140 E. 84th Court
Anchorage, AK 99507
Phone (907) 349-6031
Fax (907) 349-4597
Email: dsconcrete@gci.net
18. Liberty Electric, Inc.
Jerry Vantrease
5309 Kachemak Drive
P.O. Box 1730
Homer, AK 99603
Ph. 907-235-0500 Fax 907-235-0517
Email: libertyelectric@homerbiz.com
19. Alaska Excavating LLC
Mary Alborn
P.O. Box 109
Willow, AK 99688
Ph. 907-495-4000 Fax 907-522-7801
Email: alaskaexcavatingllc@yahoo.com
20. Builders Exchange of Washington
Steve
2607 Wetmore Avenue
Everett, WA 98201
Ph. 425-258-1303 Fax 425-259-3832
Email: steve@bxwa.com
21. Puffin Electric
Bruce Hess
PO Box 1724
Homer, AK 99603
Ph. 907-235-8160 Fax 907-235-8510
Email: brucehess@puffinelectric.com
22. Engineered Sales Co. Supplier
Terry McDermott
PO Box 879721
Wasilla, AK 99687
Ph 907-360-4093 Fax 907-495-5256
Email: terrym@gci.net
23. Ability Surveys
Gary Nelson
152 Dehel Ave.
Homer, AK 99603
Ph. 907-299-1184 Fax 907-235-8440
Email: gary@abilitysurveys.com
24. Central Environmental, Inc.
Lisa Bishop
311 N. Sitka St.
Anchorage, AK 99501
Ph 907-561-0125
- Emailed 4/27/11 mj
Emailed Addendum 1 4-28-11 mj
Emailed Addendum 2 5-11-11 mj
Emailed Addendum 3 5-12-11 mj
Emailed Addendum 4 5-13-11 mj
- Emailed 4/29/11 rk
Emailed Addendum 1 4-29-11 rk
Emailed Addendum 2 5-11-11 mj
Emailed Addendum 3 5-12-11 mj
Emailed Addendum 4 5-13-11 mj
- Received from Plans Room
Emailed Addendum 1 5/2/11 mj
Emailed Addendum 2 5-11-11 mj
Emailed Addendum 3 5-12-11 mj
Emailed Addendum 4 5-13-11 mj
- Emailed 5/4/11 - rk
Emailed Addendum 1 - 5/4/11 rk
Emailed Addendum 2 5-11-11 mj
Emailed Addendum 3 5-12-11 mj
Emailed Addendum 4 5-13-11 mj
- Emailed 5/4/11 - rk
Emailed Addendum 1 - 5/4/11 - rk
Emailed Addendum 2 5-11-11 mj
Emailed Addendum 3 5-12-11 mj
Emailed Addendum 4 5-13-11 mj
- Emailed w/ Addendum 1 5/11/11- mj
Emailed Addendum 2 5-11-11 mj
Emailed Addendum 3 5-12-11 mj
Emailed Addendum 4 5-13-11 mj
- Emailed Link and 3 Addendums 5/12/11 mj
Emailed Addendum 4 5-13-11 mj
- Received Plans and 4 addendums from
Plans room 5/16/11 mj

Email: lisa@cei-alaska.com