ADDENDUM NO. #1

Project: East End Rd/Ronda St Water Main Xing

Addendum Issue Date: April 29, 2019

Bid Date: May 2, 2019 @ 2:00 PM (Thursday)

Previous Addenda Issued: None

Issued By: Carey Meyer

City Engineer - City of Homer

Homer, AK 99603 cmeyer@ci.homer.ak.us

Bidders must acknowledge receipt of this addendum prior to the date set for bid opening by one of the following methods:

(1) By acknowledging receipt of this addendum in the bid submitted (use addendum acknowledgement form provided in bid documents).

(2) By facsimile (fax) or email which will need to include a reference to the project and each of the addendum numbers.

The bid documents require acknowledgement individually of all addenda to the drawings and/or specifications. This is a mandatory requirement and any bid received without acknowledgment of receipt of addenda may cause the bid to be considered non-responsive.

ITEM 1 – Completion Schedule – Revise completion date from August 15 to September 15, 2019

ITEM 2 – Bid Schedule – Replace the bid schedule contained within the bid documents with the one attached.

ITEM 3 – Revised Sheet C01 – Attached is revised plan sheet C01 (clarifying in the profile) transition from trenching to boring at Sta. 38+06.

END ADDENDUM #1

