

ADDENDUM NO. #4

Project: Homer A-Frame PRV Replacement
Addendum Issue Date: June 3, 2019
Bid Date: June 6, 2019 @ 2:00 PM (Thursday)
Previous Addenda Issued: None
Issued By: Carey Meyer
City Engineer - City of Homer
Homer, AK 99603
cmeyer@ci.homer.ak.us

Bidders must acknowledge receipt of this addendum prior to the date set for bid opening by one of the following methods:

- (1) By acknowledging receipt of this addendum in the bid submitted (**use addendum acknowledgement form provided in bid documents**).
- (2) By facsimile (fax) or email which will need to include a reference to the project and each of the addendum numbers.

The bid documents require acknowledgement individually of all addenda to the drawings and/or specifications. This is a mandatory requirement and any bid received without acknowledgment of receipt of addenda may cause the bid to be considered non-responsive.

ITEM 1 – City is responsible for costs associated with required pole stabilization:

General Note 9, Sheet G1.1 – Revise this note to reflect that the City is responsible for costs associated with required pole stabilization.

END ADDENDUM #4