Sealed Consolidated Bids for the construction of the Tasmania Court Water Main Extension Project and Tasmania Court
Sewer Extension Project will be received by the Office of the City Clerk, 491 E. Pioneer Avenue, Homer, Alaska 99603
until 2:00 PM Tuesday, November 30, 2021, at which time they will be publicly opened. Any bidders for this project
must also bid on the Tasmania Court Sewer Extension Project, which is being advertised concurrently. Bids received
after the time fixed for receipt of the Bid shall not be considered. All bidders must submit a City of Homer Plan
Holders Registration form to be on the Plan Holders List to be considered responsive. Plan holder registration

INVITATION TO BID
By the City of Homer, Alaska
For the Tasmania Court Sewer Main Extension

PLAN HOLDER’S LIST

forms, Plans and Specifications are available online at http://www.cityofhomer-ak.gov/rfps.

1.

Public Works Dept.

City Clerk’s Office

The Plans Room

Melanie Anderson

4831 Old Seward Highway, Ste. 202
Anchorage, AK 99503

Phone: (907) 563-2029 Fax: (907) 562-0956
Email: mail@theplansroom.com

Fairbanks AGC

3750 Bonita Street

Fairbanks, AK 99701

Phone: (907) 452-1809 Fax: (907) 456-8599
Email: agcplans@agcak.org

AGC of Alaska

AGC Plans

8005 Schoon Street
Anchorage, AK 99518
Phone: (888) 745-9275
Email: agcplans@gmail.com

Builders Exchange of Washington, Inc.
Rich Morgan

2607 Wetmore Avenue

Everett, WA 98201

Phone: (425) 258-1303 Fax: (425) 259-3832
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10.

11.

12.

13.

14.

Email: production@bxwa.com

AIM Maintenance LLC

Jeremy Williamson

377 Neva Way

Kodiak, AK 99615

Phone: (907) 539-2347

Email: Williamsonmaintenance@gmail.com

Dirtworks, Inc.

Ben Conroy

3255 S 0ld Glenn Highway

Palmer, AK 99645

Phone: (907) 745-4631 Fax: (907) 745-3672
Email: dirtworksl@outlook.com

GMC Contracting, Inc.

Frank Chandler

351 E International Airport Road
Anchorage, AK 99518

Phone: (907) 561-4733 Fax: (907) 561-4703
Email: cherie@gmccontracting.net

Contractor Plan Center

Brie Kidwell

5468 SE International Way

Milwaukie, OR 97222

Phone: 503-650-0148

Email: brie@contractorplancenter.com

Scott’s Heating & Plumbing

Steven Pillans

1414 Mill Bay Road

Kodiak, AK 99615

Phone: (907) 486-5405 Fax: (907) 486-2302
Email: scottsheatnplumb@ak.net

East Road Services, Inc.

Buck Jones

33740 Jones Drive

Homer, AK 99603

Phone: (907) 235-6574

Email: office@eastroadservices.com

Eagle Contracting, Inc.
Dave Sjostedt

825 West Tasmania Ct
Homer, AK 99603

Ph. 907-435-4440
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